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	2.  AMENDMENT/MODIFICATION NO. 
 0001
	3.  EFFECTIVE DATE

09/01/2020
	4.  REQUISITION/PURCHASE REQ. NO.
PR9363280
	5. PROJECT NO. (If applicable) 
 


	6. ISSUED BY		CODE
	    
	7.  ADMINISTERED BY (If other than Item 6)         CODE
	    

	American Embassy  Riga, Latvia
Samnera Velsa  Street 1
Riga, LV 1510
Latvia
 
     
 

	 American Embassy  Riga, Latvia
Samnera Velsa  Street 1
Riga, LV 1510
Latvia
 
     
 


	8.	NAME AND ADDRESS OF CONTRACTOR (NO., street,city,county,State,and ZIP Code) 
 
 
	X
	9a. AMENDMENT OF SOLICITATION NO.
19LG7520Q0012


	
     
	

	9b. DATED (SEE ITEM 11)
08/20/2020

	 
	
	10a. MODIFICATION OF CONTRACT/ORDER NO. 
 


	 	

	
	10b. DATED (SEE ITEM 13) 
 

	11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

	
X  The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers  X_ is extended,   _ is not extended 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning   copies of the amendment;(b) By acknowledging receipt of this amendment on each
copy of the offer submitted; or(c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. 
FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF
OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram
or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 
 

	12. ACCOUNTING AND APPROPRIATION DATA (If required)
 

	13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

	_
	A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:    THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
	CONTRACT ORDER NO. IN ITEM 10A. 

	_
	B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
	office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)

	_
	C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 


	_
	D.  OTHER (Specify type of modification and authority)
	

	E. IMPORTANT:  Contractor  _ is not, _ is required to sign this document and return   copies to the issuing office. 

	14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
 1. Section H, “Clauses” is amended – “52.204-24 REPRESENTATION REGARDING CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT” is added.
 2. Section I is amended- Attachment No. 5 is added.
 3. Attachment No. 4, “Specifications” is replaced with a new document.
 4. Attachment No. 5, “Technical Drawings” is added. 
All amended documents are attached.
The offer due date is extended to September 11, 2020, 10:00.
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

	  15A. NAME AND TITLE OF SIGNER (Type or print) 

                            
	16A. NAME OF CONTRACTING OFFICER
 Christopher Merriman
	

	15B. NAME OF CONTRACTOR/OFFEROR 

	BY  		                                        
	(Signature of person authorized to sign)
	15C.DATE SIGNED
	16B. UNITED STATES OF AMERICA, BY 
	|_|

	|_|                                        
 (Signature of Contracting Officer)
	16C.DATE SIGNED

 09/01/2020
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	11. SCHEDULE
(Include applicable Federal, State and local taxes)
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(c)
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(d)
	UNIT PRICE
(e)
	AMOUNT
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H.	CLAUSES

	This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):  http://www.acquisition.gov/far/ or http://farsite.hill.af.mil/vffara.htm.  Please note these addresses are subject to change.  

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated above, use the Department of State Acquisition website at https://www.ecfr.gov/cgi-bin/text-idx?SID=2e978208d0d2aa44fb9502725ecac4e5&mc=true&tpl=/ecfrbrowse/Title48/48chapter6.tplto access links to the FAR.  You may also use an internet “search engine” (for example, Google, Yahoo, Excite) to obtain the latest location of the most current FAR.

The following Federal Acquisition Regulation clause(s) is/are incorporated by reference (48 CFR CH. 1):

CLAUSE	TITLE AND DATE

52.202-1	DEFINITIONS (JUN 2020)

52.204-9	PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL (JAN 2011) 

52.204-10	REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT AWARDS (OCT 2018)

52.204-13 	SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (OCT 2018)

52.204-18	COMMERCIAL AND GOVERNMENT ENTITY CODE MAINTENANCE (JUL 2016)

52.204-24 	REPRESENTATION REGARDING CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT

52.204-25	PROHIBITION ON CONTRACTING FOR CERTAIN TELECOMMUNICATION AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT (AUG 2019)

52.209-6	PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED OR PROPOSED FOR DEBARMENT (JUN 2020)

52.209-9	UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY MATTERS (JUL 2013)

52.213-4	TERMS AND CONDITIONS-SIMPLIFIED ACQUISITIONS (OTHER THAN 					COMMERCIAL ITEMS) (JUN 2020)

52.216-7	ALLOWABLE COST AND PAYMENT (JUN 2013)

52.222-1	NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)
		
52.222-19	CHILD LABOR – COOPERATION WITH AUTHORITIES AND REMEDIES 			(JAN 2018)


I.	LIST OF ATTACHMENTS


	ATTACHMENT NUMBER
	DESCRIPTION OF ATTACHMENT
	NUMBER OF PAGES

	Attachment 1    
	Standard Form 25, "Performance and Guaranty Bond 
	2

	Attachment 2
	Sample Bank Letter of Guaranty                                  
	1

	Attachment 3   
	Breakdown of Price by Divisions of Specifications
	1

	Attachment 4    
	Specifications
	1

	Attachment 5
	Technical Drawings
	1





















































ATTACHMENT #4
SPECIFICATIONS


1.0 	INTRODUCTION

1.1	The U.S. Embassy is soliciting proposals for the excavation and establishing of a base foundation to be used for the installation of a 35 meter x 19 meter size pad constructed out of pavers for the Embassy compound. 

	The paving pad should be rated to support a 40 ton vehicle. The establishment of a foundation will require excavation to a depth of 50 cm, removing approximately 302.5 m3 of soil. The foundation will consist of a membrane, 2 layers of gravel, and finish with a sand layer. The membrane will use 18mm geotextile material. The first layer will consist of 30 cm of gravel using fractions 0-40mm in size and compacted. The second layer will consist of 5 cm of gravel using 10-20mm fractions and compacted. The top most layer will consist of 2cm thick layer of sand using granules 0.4 mm fraction and compacted.

	The foundation should be sloped away from the buildings and have a storm drain connected to the manhole located 12 meters from the foundation site. The drain line should include a sand catcher. 
	
	More detailed scope will be written in paragraph 8.

1.2 	The facility, Embassy compound is located at Samnera Velsa iela 1 in Riga. All inspections shall be requested through the Embassy's Facility Manager [FM] as Contracting Officer Representative [COR].

1.3 	Work shall be completed as expeditiously as possible.  Each space may be occupied during the execution of this contract. The Contractor shall coordinate with the Contracting Officer for job sequencing.  

2.0 	GENERAL REQUIREMENTS

2.1 	The Contractor shall provide construction personnel, equipment, materials, tools and supervision as needed to complete the services that meet the technical requirements in this Statement of Work [SOW]. It is expected that the Contractor shall partner closely with Embassy personnel.

2.2 	The work shall be executed in a diligent manner in accordance with a negotiated firm fixed price and performance period. The period of performance for the project shall be completed in 25 calendar days from the issuance of the Notice-to-Proceed. 

2.3 	The Contractor shall have limited access to or be admitted into any structure outside the areas designated for the project except with permission by the Embassy.  

3.0 	GOVERNMENT MATERIAL (GM) 

3.1	NA

4.0 	ADMINISTRATION 

4.1 	The Contractor shall not conduct any work that is beyond this Statement of Work and accompanying specifications unless directed in writing by the Contracting Officer [CO].  Any work done by the Contractor beyond this SOW and accompanying specifications without direction from the CO will be at the Contractor's own risk and at no cost to the Embassy.

4.2 	The Contracting Officer shall provide a Notice to Proceed [NTP] to the Contractor. No work shall be initiated until the NTP is issued by the CO.
4.3 	The Embassy has the right to inspect all services called for by the contract, to the extent practicable during the term of the contract.

4. 4 	The Contracting Officer has the authority to issue a temporary stop order during the execution of any phase of this SOW. This authority may be executed when the Embassy requires time for official functions, or is in possession of specific credible information indicating that the lives of Embassy personnel are immediately threatened and that the execution of the project will increase the Embassy's vulnerability. The Contractor shall promptly notify the CO that work has been stopped.

4.5		If any of the Contractor's services do not conform to the requirements, the COR may require the Contractor to perform the services again in conformity with the contract requirements. 

5.0 	RESPONSIBILITY OF THE CONTRACTOR

5.1 	The Contractor shall be responsible for the professional quality, technical accuracy, and the coordination of all services furnished under this Statement of Work. The Contractor shall, without additional compensation, correct or revise any errors or deficiencies in its services.

5.2 	The Contractor shall identify a Project Site Manager who shall be responsible for the overall management of the project and shall represent the Contractor on the site during work. The Project Site Manager shall be approved by the COR.

5.3 	The Project Site Manager shall communicate to the COR all accomplishments, arising concerns and proposed solutions, any proposed changed orders, and any other pertinent information required to report the progress of performance.

5.4 	Any cost associated with services subcontracted by the Contractor shall be borne by and be the complete responsibility of the Contractor under the fixed price of this contract.

5.5 	The Contractor is responsible for safety and shall comply with all local labor laws, regulations, customs, and practices pertaining to labor, safety, and similar matters. The Contractor shall promptly report all accidents resulting in lost time, disabling, or fatal injuries to the COR.

6.0 	PRE-CONSTRUCTION REQUIREMENTS

6.1 	The Contractor shall examine all the documents and visit the site to fully inform themselves of all the conditions and limitations applied to the work and submit a firm fixed price cost proposal for all the work.  No subsequent cost allowance will be made to the Contractor for neglect of the existing conditions.

6.2 	Provide a statement that the Contractor's company and all personnel are experienced in excavation and foundation construction similar to the type and scope required for the work.

7.0 	WORK REQUIREMENTS

7.1 	The Contractor shall be responsible for all required materials not provided by the Embassy, equipment and personnel to manage, administer, and supervise the project. All workmanship shall be of good quality and performed in a skillful manner as determined by the COR.

7.2	The Contractor is responsible for the proper disposal of units and materials removed from the Embassy compound. 

7.3 	Equipment and materials shall be carefully handled, properly stored, and adequately protected to prevent damage before and during installation, in accordance with the manufacturer's recommendations. Damaged or defective items shall be replaced. The contractor will be responsible for security of all materials and equipment.

7.4 	The Contractor will be provided with a storage and staging area as determined by the COR. The Contractor shall be responsible for restoring the area to its original condition at the completion of the work. The Contractor shall be responsible for repair of any damage incurred to buildings or pavement as a result of storage activities. The Contractor is responsible for obtaining any additional off compound storage areas as required.

7.5 	The Contractor shall provide Personal Protective Equipment (PPE) appropriate for the manner of work undertaken at each stage of the project. 

7.6		The Contractor shall keep the work area free from accumulation of waste materials.
Upon completing construction, the Contractor shall remove all temporary facilities and leave the project site in a clean and orderly condition acceptable to the COR.

7.7 	The Contractor shall perform the work at the site during the Embassy's normal workday hours, Monday to Friday, 8am to 5pm, unless agreed upon with the COR. 

7.8 	Cleanup: The Contractor shall keep the work area, including storage areas, free from accumulations of waste materials on a daily basis and comply with all local regulations pertaining to the storage, transport and disposal of wastes.
	
8.0    WORK FLOW

8.1 	Excavation of the area between the axes B1 to F8. The level marks are given on the drawing    RIXHCD-L1_06_Coumpound new parking.dwg file and between axes E9 to H11 The depth of   excavation is approx. 50cm from the grass level. By the excavation area perimeter (axes B1 – F8) the road curbs (1000x300x150mm) should be installed. The new curb level should meet the existing curb level and by the axe C same level as the walkway. The future installed pavers by the axe 8 should be the same level as the existing concrete parking lot level.

8.2 	The paving foundation should be rated to support a 40 ton vehicle. The establishment of a foundation will require excavation to a depth of 50 cm, removing approximately 302.5 m3 of soil. The foundation will consist of a membrane, 2 layers of gravel, and finish with a sand layer. The membrane will use 18mm geotextile material. The first layer will consist of 30 cm of gravel using fractions 0-40mm in size and compacted. The second layer will consist of 5 cm of gravel using 10-20mm fractions and compacted. The top layer will consist of 2cm thick layer of sand using granules 0.4 mm fraction and compacted. 

8.3 	The slope for the drainage water in the area between the axes B5 - D8 should be from the building away and to the existing concrete road.

8.4	 The slope for drainage water and snow melting water in area B4 – F5 as shown on the drawing – to the Axe 4.

8.5 	By axe 4 from axes B to F should be installed the storm drain – Hauraton RECYFIX NC200 class D400 with iron type grills or equal. At the point B4 should be installed the sand caching element. Installation should be done according to storm drain manufacture installation manual. By the point A4 should be installed the storm water turning manhole. The pipe diameters and level marks are given on the dwg drawing. After the turning manhole the storm line should be connected to the existing storm drain manhole, level marks are also on the drawing given. It is required to dig the trench and cut the connecting opening in existing storm water manhole. The turning manhole can be made from PVC or concrete sealed with bitumen type mastic. The manhole top should have the servicing hatch which would hold heavy vehicle weight(10t).

8.6 	Area between the B2 to F2 should be sloped to the fence direction. Between the axes B2 and F3 later will be installed the ECO type pavers (“Reste” 400x400x80mm)

8.7 	Area between the axes B1 - F2 same as along the building should be installed the washed gravel with fraction 0-40mm over a geomembrane layer. The layer of the gravel should be greater than 100mm.

8.8 	Area E9 – H11 excavation should be done the same manner the excavation at the area B1 – F8 only exception that the curb by the perimeter – walkway curb 1000x200x80 should be installed. The final level of the pavers which will be installed (200x100x80mm) should meet the existing grass level.

NOTE: the pavement installation is not in this statement of work. But the contractor should take in advance the pavers dimensions – 200x100x80mm

9.0 	DELIVERABLE SCHEDULE

9.1 	The Contractor shall commence work under this contract promptly, execute the work diligently, and achieve final completion and acceptance including final cleanup of the premises within the period specified.

10.0 	PROJECT SECURITY

10.1 		The work to be performed under this contract requires that the Contractor, its employees and sub-contractors submit corporate, financial and personnel information for review by the Embassy. Information submitted by the Contractor will not be disclosed beyond the Embassy.

10.2 	The Contractor shall submit this information including construction vehicle requirements within 2 days of the Notice to Proceed.

11.0 	PAYMENTS

11.1 	The Contractor shall provide a fixed priced lump sum proposal to the Contracting Officer. 

11.2 	The Contractor shall submit one copy of all payment invoices, with the appropriate backup documents to the COR. The COR will determine if the invoice is complete and proper as submitted. The COR also will determine if billed services have been satisfactorily performed and if expenses billed are correct. If it is determined that the amount billed is incorrect, the COR will within seven days, request the Contractor to submit a revised invoice.

11.3 	The Contractor shall specifically identify his invoice "Final Invoice." The Final invoice shall include the remaining payment claimed to be due under the basic contract and all modifications issued, if any. The final invoice shall also have the Contractor's Release of Claims Certificate attached.



END OF STATEMENT OF WORK






ATTACHMENT #5

Technical Drawings are attached as a separate document.

SENSITIVE BUT UNCLASSIFIED

